

STATEMENT OF WORK

Pearl AI LLC

Issued pursuant to the Master Service Agreement between Pearl AI LLC and Cedar Fields Landscaping

1. PROJECT SUMMARY

SOW Number	Cedar Fields SOW-001
Project Name	Cedar Fields Landscaping — Custom Business Management App
Client	Cedar Fields Landscaping
Client Address	114 Baywood Drive, Calverton NY 11933
Client Contact	Maria Palencia cedarfields@icloud.com +1 (631) 875-9103
Pearl AI Contact	Jake Orfinger jake@itspearl.ai
SOW Effective Date	
Estimated Start Date	
Estimated End Date	Ongoing (subject to Section 4)
MSA Reference	Master Service Agreement between Pearl AI LLC and Cedar Fields Landscaping

2. BACKGROUND AND OBJECTIVES

Cedar Fields Landscaping ("Client") is a landscaping business based in Calverton, New York, seeking to modernize and centralize its business operations through a custom-built software application. Client currently manages jobs, scheduling, estimates, invoicing, and workforce coordination across disparate tools and manual processes, creating inefficiencies as the business scales.

2.1 Goals

The primary goals of this engagement are:

- Design and deliver a custom web or mobile application that centralizes Client's core business operations, including job tracking, scheduling, estimating, invoicing, worker management, and client records;

- Integrate the application with QuickBooks to enable seamless financial data sync, invoice management, and accounting workflows; and
- Provide ongoing maintenance, support, and iterative improvements under a monthly Software Development & Maintenance Fee.

3. SCOPE OF WORK

3.1 Deliverables

Pearl AI LLC shall provide the following deliverables under this SOW:

#	Deliverable Description	Due Date	Acceptance Criteria
1	Phase 1 — Design & Architecture: Requirements gathering, UI/UX wireframes, technology stack selection, and project roadmap	June 1, 2026	Wireframes and roadmap reviewed and approved by Client
2	Phase 2 — Core App Build: Job management, estimates & pricing, scheduling, worker management, invoice management, and client records	June 9, 2026	App passes functional testing; reviewed and approved by Client
3	Phase 3 — QuickBooks Integration: Two-way sync of invoices, payments, and client records between the app and Client's QuickBooks account	June 16, 2026	Integration tested and confirmed functional by Client
4	Phase 4 — Launch & Ongoing Support: Application deployment, user onboarding, and ongoing maintenance and feature iteration	June 23, 2026	Client confirms deployment and onboarding completion

Specific feature prioritization and phasing will be confirmed during onboarding. Pearl AI LLC will maintain a shared project log summarizing completed work, active development, and upcoming priorities.

3.2 Out of Scope

The following are explicitly excluded from this SOW unless separately agreed upon in writing via a Change Order:

- Hardware procurement or on-premise server infrastructure;
- Third-party software licensing fees (e.g., QuickBooks subscription) — Client is responsible for its own QuickBooks account;
- Legal, financial, or accounting advice; and
- Any features or integrations not described in Section 3.1, including payroll processing, GPS fleet tracking, or third-party CRM integrations, unless added via Change Order.

3.3 Client Responsibilities

Client agrees to provide the following in a timely manner to enable Pearl AI LLC to perform the Services:

- Access to QuickBooks account and any other relevant systems required for integration;
- A designated point of contact (Maria Palencia) available for regular check-ins and timely feedback;
- Timely review and feedback on deliverables within 5 business days of delivery; and
- Prompt notice of new priorities or requested changes to scope.
- Pearl AI LLC shall not be responsible for delays caused by Client's failure to fulfill its responsibilities.

4. TIMELINE AND MILESTONES

Milestone	Description	Target Date
Kickoff	Project kickoff call; access setup; requirements finalized	
Phase 1 Delivery	Design, wireframes, and architecture delivered for review	June 1, 2026
Phase 2 Delivery	Core application build delivered for review and testing	June 9, 2026
Phase 3 Delivery	QuickBooks integration complete and tested	June 16, 2026
Client Review & Feedback	Client reviews deliverable(s); feedback due within 5 business days	June 23, 2026
Launch	Application deployed; user onboarding completed	June 23, 2026

Timelines are contingent upon timely receipt of Client materials and approvals. Delays caused by Client may result in revised timelines at Pearl AI LLC's discretion.

5. FEES AND PAYMENT SCHEDULE

5.1 Engagement Type

Monthly Software Development & Maintenance Fee

Monthly Software Development & Maintenance Fee	\$500.00
Billing Date	1st of each calendar month; Net 30
Minimum Term	Month-to-month; either Party may cancel with 30 days written notice

Invoices not paid within 30 days are subject to 1.5% monthly interest per the MSA. All fees are in USD and exclude applicable taxes.

6. ADDITIONAL TERMS

6.1 Revision Rounds

This SOW includes two (2) rounds of revisions per deliverable. Additional revision rounds will be billed at Pearl AI LLC's then-current hourly rate, or pursuant to a Change Order.

6.2 Acceptance

Upon delivery of each deliverable, Client shall review and provide written acceptance or detailed written or verbal feedback within five (5) business days. Verbal feedback must be confirmed in writing by Pearl AI LLC promptly following any verbal communication. If Client does not respond within five (5) business days, the deliverable shall be deemed accepted.

6.3 Third-Party Accounts and Costs

Pearl AI LLC will procure, manage, and maintain the third-party infrastructure and tools required to build and operate the application. The cost of such tools is generally included in the Monthly Fee. Certain tools may require Client to hold its own account or license directly (e.g., QuickBooks subscription, domain registration, or app store accounts). Pearl AI LLC will notify Client in advance of any such costs, which shall be borne solely by Client.

6.4 Incorporation into MSA

This SOW is hereby incorporated into and made a part of the Master Service Agreement between the Parties. Capitalized terms used but not defined herein shall have the meanings set forth in the MSA.

AUTHORIZATION

The undersigned, being duly authorized representatives of their respective entities, hereby agree to the terms of this Statement of Work.

PEARL AI LLC	CEDAR FIELDS LANDSCAPING
Signature: _____	Signature: _____
Name: Jake Orfinger	Name: _____
Title: CEO	Title: _____
Date: _____	Date: _____